
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 401 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   430,273.02                                                  ROUTE : SR 14 
     CALL ORDER   : 401                     CONTRACT ID : B -27172-D                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/29/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4237011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    441,954.35     100.0000% 
   2   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    457,053.80     103.4165% 
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1386990              |                 
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REHABILITATION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|    7000.00000       7000.00|    5000.00000       5000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    2000.00000      12000.00|    2450.00000      14700.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   25000.00000      25000.00|   20000.00000      20000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 202-02240               244.000  SYS |      20.00000       4880.00|      21.00000       5124.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0007 202-02241               508.000  LFT |       6.50000       3302.00|       7.67000       3896.36| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-51133               245.000  LFT |       6.00000       1470.00|       8.00000       1960.00| 
  RAILING, REMOVE                         |                            |                            | 
0009 202-51328                        LUMP|   56000.00000      56000.00|   80000.00000      80000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0010 203-02070               150.000  CYS |      15.00000       2250.00|      20.00000       3000.00| 
  BORROW                                  |                            |                            | 
0011 302-07455                45.000  CYS |      30.00000       1350.00|      28.00000       1260.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0012 304-07493               196.000  TON |     110.00000      21560.00|     120.00000      23520.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08043               620.000  SYS |       8.00000       4960.00|       8.00000       4960.00| 
  MILLING, TRANSITION                     |                            |                            | 
0014 406-05521              1400.000  SYS |       0.10000        140.00|       0.25000        350.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 502-06329                10.000  SYS |     120.00000       1200.00|     115.00000       1150.00| 
  PCCP, 12 IN.                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 401 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   430,273.02                                                  ROUTE : SR 14 
     CALL ORDER   : 401                     CONTRACT ID : B -27172-D                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1386990              |                 
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 601-01128                 4.000  EACH|    1450.00000       5800.00|    1425.00000       5700.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0017 601-01626                 1.000  EACH|    1850.00000       1850.00|    1985.00000       1985.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 2                               |                            |                            | 
0018 601-01846                 1.000  EACH|    2070.00000       2070.00|    2200.00000       2200.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0019 601-06037                 1.000  EACH|     875.00000        875.00|     975.00000        975.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0020 601-07024                 2.000  EACH|    7420.00000      14840.00|    9300.00000      18600.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0021 601-94689                 2.000  EACH|    2369.00000       4738.00|    2895.00000       5790.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0022 601-97774                 1.000  EACH|    1100.00000       1100.00|    1350.00000       1350.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0023 601-99105               400.000  LFT |      15.00000       6000.00|      15.05000       6020.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0024 602-06639               200.000  LFT |      25.00000       5000.00|      23.00000       4600.00| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0025 602-06646               420.000  LFT |      20.00000       8400.00|      22.00000       9240.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0026 602-06729                 9.000  EACH|      20.00000        180.00|      12.00000        108.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0027 607-95754               243.000  LFT |      10.00000       2430.00|      45.00000      10935.00| 
  PAVED SIDE DITCH, BREAK                 |                            |                            | 
0028 609-06259               254.000  SYS |      52.00000      13208.00|      53.00000      13462.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                            |                            | 
  IN.                                     |                            |                            | 
0029 610-07487               250.000  TON |     107.00000      26750.00|      97.00000      24250.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0030 616-02320               333.000  SYS |       4.00000       1332.00|       4.00000       1332.00| 
  GEOTEXTILES                             |                            |                            | 
0031 616-05689               195.000  TON |      50.00000       9750.00|      65.00000      12675.00| 
  RIPRAP, CLASS 2                         |                            |                            | 
0032 616-06405                20.000  TON |      25.00000        500.00|      22.00000        440.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0033 702-04433                40.000  EACH|      15.00000        600.00|      20.00000        800.00| 
  FLOOR DRAIN, PVC, 6 IN.                 |                            |                            | 
0034 703-51030              7925.000  LBS |       1.00000       7925.00|       0.65000       5151.25| 
  REINFORCING STEEL                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 401 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   430,273.02                                                  ROUTE : SR 14 
     CALL ORDER   : 401                     CONTRACT ID : B -27172-D                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1386990              |                 
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 703-51032             25289.000  LBS |       1.00000      25289.00|       0.70000      17702.30| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0036 703-97703                82.000  EACH|      15.00000       1230.00|      15.00000       1230.00| 
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            | 
0037 704-51002                57.200  CYS |     800.00000      45760.00|     450.00000      25740.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0038 706-05733                 4.000  EACH|    1600.00000       6400.00|    1300.00000       5200.00| 
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            | 
0039 706-51020                23.200  CYS |     600.00000      13920.00|     410.00000       9512.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0040 709-51821                        LUMP|    4400.00000       4400.00|    5500.00000       5500.00| 
  SURFACE SEAL                            |                            |                            | 
0041 710-51870                20.000  SFT |      30.00000        600.00|      50.00000       1000.00| 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0042 722-51842               574.000  SYS |      50.00000      28700.00|      45.00000      25830.00| 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0043 722-51846                 3.300  CYS |     330.00000       1089.00|     330.00000       1089.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0044 722-51852               258.000  SFT |      12.00000       3096.00|      12.00000       3096.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0045 722-60824               526.000  SYS |       8.50000       4471.00|       7.25000       3813.50| 
  SURFACE MILLING                         |                            |                            | 
0046 801-01851                        LUMP|   28500.00000      28500.00|   30000.00000      30000.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0047 801-06203               840.000  LFT |       0.58000        487.20|       0.72000        604.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0048 801-06207              6220.000  LFT |       1.00000       6220.00|       1.00000       6220.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0049 801-06577                34.000  LFT |       6.00000        204.00|       7.00000        238.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0050 801-06640                19.000  EACH|     120.00000       2280.00|     110.00000       2090.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0051 801-06645                10.000  EACH|      60.00000        600.00|      50.00000        500.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0052 801-06775                        LUMP|    6000.00000       6000.00|   18000.00000      18000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0053 801-07119                56.000  LFT |      20.00000       1120.00|      17.00000        952.00| 
  BARRICADE, III-B                        |                            |                            | 
0054 802-05701                13.000  LFT |      30.00000        390.00|      13.00000        169.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 401 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   430,273.02                                                  ROUTE : SR 14 
     CALL ORDER   : 401                     CONTRACT ID : B -27172-D                   COUNTIES : JASPER 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1523985              |(2) 35-1386990              |                 
                                          |WIRTZ & YATES, INC.         |ISOM, JACK CONSTRUCTION CO  |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 802-07058                 1.000  EACH|     200.00000        200.00|     425.00000        425.00| 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                            |                            | 
0056 802-07059                 4.000  EACH|      50.00000        200.00|      50.00000        200.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0057 802-07060                 1.000  EACH|     200.00000        200.00|      50.00000         50.00| 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0058 808-06703              1473.000  LFT |       0.60000        883.80|       0.73000       1075.29| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0059 808-06716              1545.000  LFT |       0.43000        664.35|       0.52000        803.40| 
  LINE, REMOVE                            |                            |                            | 
0060 808-75051               350.000  LFT |       1.90000        665.00|       2.10000        735.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0061 808-75054               350.000  LFT |       1.90000        665.00|       2.10000        735.00| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            | 
  4 IN.                                   |                            |                            | 
0062 808-75245              3230.000  LFT |       0.60000       1938.00|       0.73000       2357.90| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0063 808-75996                11.000  EACH|      20.00000        220.00|      35.00000        385.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0064 808-75998                11.000  EACH|     100.00000       1100.00|     115.00000       1265.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    441,954.35|             $    457,053.80| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    441,954.35|             $    457,053.80| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 421 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 07/15/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9999037 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1131315     FIVE STAR PAINTING, INC.                                               $    606,584.00     100.0000% 
   2   35-1602596     ICARUS INDUSTRIAL PAINTING                                             $    627,000.00     103.3657% 
   3   35-1645115     THREE STAR PAINTING                                                    $    638,011.15     105.1810% 
   4   36-3526376     ERA VALDIVIA CONTRACTORS INC. & SUBSIDIARY                             $    649,761.00     107.1180% 
   5   20-0006209     MANTA INDUSTRIAL INC.                                                  $    660,870.00     108.9494% 
   6   36-3350477     EAGLE PAINTING & MAINTENANCE                                           $    693,600.00     114.3452% 
   7   36-2726271     DAGLAS, A.G. PAINTING CO                                               $    760,000.00     125.2917% 
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1602596              |(3) 35-1645115     
                                          |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING  |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 105-07577                10.000  MOS |     100.00000       1000.00|     100.00000       1000.00|     100.00000        1000.00 
  CELLULAR SERVICE                        |                            |                            | 
0002 110-01001                        LUMP|   25000.00000      25000.00|   31350.00000      31350.00|   33220.00000       33220.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     537.72000         537.72 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|      20.26000          20.26 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     595.86000         595.86 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     593.13000         593.13 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0007 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     631.89000         631.89 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                            |                            | 
0008 619-05926                        LUMP|     500.00000        500.00|     500.00000        500.00|     289.06000         289.06 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                            |                            | 
0009 619-05926                        LUMP|     500.00000        500.00|     500.00000        500.00|     289.06000         289.06 
  ENVIRONMENTAL CONTROL , STR. NO. 7      |                            |                            | 
0010 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     195.38000         195.38 
  ENVIRONMENTAL CONTROL , STR. NO. 8      |                            |                            | 
0011 619-05926                        LUMP|    1000.00000       1000.00|     500.00000        500.00|     848.00000         848.00 
  ENVIRONMENTAL CONTROL , STR. NO. 9      |                            |                            | 
0012 619-51859                        LUMP|   18639.00000      18639.00|   25000.00000      25000.00|   10485.69000       10485.69 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 421 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1602596              |(3) 35-1645115     
                                          |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING  |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 619-51859                        LUMP|    9150.00000       9150.00|   10000.00000      10000.00|    4139.22000        4139.22 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0014 619-51859                        LUMP|   28077.00000      28077.00|   28950.00000      28950.00|   11619.21000       11619.21 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0015 619-51859                        LUMP|   28077.00000      28077.00|   27000.00000      27000.00|   11573.70000       11573.70 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0016 619-51859                        LUMP|   11861.00000      11861.00|   13776.00000      13776.00|    5636.80000        5636.80 
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0017 619-51859                        LUMP|   11861.00000      11861.00|   13776.00000      13776.00|    5636.80000        5636.80 
  PAINT STEEL BRIDGE , STR. NO. 7         |                            |                            | 
0018 619-51859                        LUMP|    9150.00000       9150.00|   10000.00000      10000.00|    3809.91000        3809.91 
  PAINT STEEL BRIDGE , STR. NO. 8         |                            |                            | 
0019 619-51859                        LUMP|   42928.00000      42928.00|   41126.00000      41126.00|   16533.50000       16533.50 
  PAINT STEEL BRIDGE , STR. NO. 9         |                            |                            | 
0020 619-51860                        LUMP|   27417.00000      27417.00|   30000.00000      30000.00|   12321.92000       12321.92 
  PAINT STEEL BRIDGE, PARTIAL , STR. NO. 5|                            |                            | 
0021 619-60806                        LUMP|     650.00000        650.00|   10000.00000      10000.00|     537.72000         537.72 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0022 619-60806                        LUMP|     300.00000        300.00|   10000.00000      10000.00|     212.26000         212.26 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0023 619-60806                        LUMP|     850.00000        850.00|     500.00000        500.00|     595.86000         595.86 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0024 619-60806                        LUMP|     850.00000        850.00|     500.00000        500.00|     593.13000         593.13 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0025 619-60806                        LUMP|     900.00000        900.00|     500.00000        500.00|     631.89000         631.89 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 5                   |                            |                            | 
0026 619-60806                        LUMP|     400.00000        400.00|     500.00000        500.00|     289.06000         289.06 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 6                   |                            |                            | 
0027 619-60806                        LUMP|     400.00000        400.00|     500.00000        500.00|     289.06000         289.06 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 7                   |                            |                            | 
0028 619-60806                        LUMP|     300.00000        300.00|   10000.00000      10000.00|     195.38000         195.38 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 8                   |                            |                            | 
0029 619-60806                        LUMP|    1200.00000       1200.00|     500.00000        500.00|     848.00000         848.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 9                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 421 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1602596              |(3) 35-1645115     
                                          |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING  |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0030 619-60999                        LUMP|   49834.00000      49834.00|   40000.00000      40000.00|   75566.40000       75566.40 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO. 5|                            |                            | 
0031 619-61000                        LUMP|   37277.00000      37277.00|   75000.00000      75000.00|   63560.32000       63560.32 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0032 619-61000                        LUMP|   18301.00000      18301.00|   40000.00000      40000.00|   27064.00000       27064.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0033 619-61000                        LUMP|   51153.00000      51153.00|   32421.00000      32421.00|   70972.41000       70972.41 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0034 619-61000                        LUMP|   51153.00000      51153.00|   30546.00000      30546.00|   70615.51000       70615.51 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0035 619-61000                        LUMP|   23721.00000      23721.00|   15429.00000      15429.00|   36856.00000       36856.00 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0036 619-61000                        LUMP|   23721.00000      23721.00|   15429.00000      15429.00|   36360.00000       36360.00 
  CLEAN STEEL BRIDGE , STR. NO. 7         |                            |                            | 
0037 619-61000                        LUMP|   18301.00000      18301.00|   40000.00000      40000.00|   24911.00000       24911.00 
  CLEAN STEEL BRIDGE , STR. NO. 8         |                            |                            | 
0038 619-61000                        LUMP|   82857.00000      82857.00|   41877.00000      41877.00|  100103.68000      100103.68 
  CLEAN STEEL BRIDGE , STR. NO. 9         |                            |                            | 
0039 709-51821                        LUMP|     150.00000        150.00|     200.00000        200.00|     537.72000         537.72 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0040 709-51821                        LUMP|     250.00000        250.00|     200.00000        200.00|     212.26000         212.26 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0041 709-51821                        LUMP|     425.00000        425.00|     200.00000        200.00|     595.86000         595.86 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0042 709-51821                        LUMP|     425.00000        425.00|     200.00000        200.00|     593.13000         593.13 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0043 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     631.89000         631.89 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 
0044 709-51821                        LUMP|     200.00000        200.00|     200.00000        200.00|     289.06000         289.06 
  SURFACE SEAL , STR. NO. 6               |                            |                            | 
0045 709-51821                        LUMP|     200.00000        200.00|     200.00000        200.00|     289.06000         289.06 
  SURFACE SEAL , STR. NO. 7               |                            |                            | 
0046 709-51821                        LUMP|     250.00000        250.00|     200.00000        200.00|     195.38000         195.38 
  SURFACE SEAL , STR. NO. 8               |                            |                            | 
0047 709-51821                        LUMP|     300.00000        300.00|     200.00000        200.00|     848.00000         848.00 
  SURFACE SEAL , STR. NO. 9               |                            |                            | 
0048 801-01093                 4.000  EACH|     850.00000       3400.00|     100.00000        400.00|     200.00000         800.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0049 801-06640                22.000  EACH|     158.00000       3476.00|      10.00000        220.00|      20.00000         440.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 421 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1131315              |(2) 35-1602596              |(3) 35-1645115     
                                          |FIVE STAR PAINTING, INC.    |ICARUS INDUSTRIAL PAINTING  |THREE STAR PAINTING          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0050 801-06710               240.000  DAY |      12.00000       2880.00|      10.00000       2400.00|       5.00000        1200.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0051 801-09133                 2.000  EACH|    5500.00000      11000.00|   11000.00000      22000.00|     600.00000        1200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
     SECTION TOTALS                       |             $    606,584.00|             $    627,000.00|                $    638,011.15 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    606,584.00|             $    627,000.00|                $    638,011.15 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-3526376              |(5) 20-0006209              |(6) 36-3350477     
                                          |ERA VALDIVIA CONTRACTORS INC|MANTA INDUSTRIAL INC.       |EAGLE PAINTING & MAINTENANCE 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 105-07577                10.000  MOS |     100.00000       1000.00|     150.00000       1500.00|     100.00000        1000.00 
  CELLULAR SERVICE                        |                            |                            | 
0002 110-01001                        LUMP|   25000.00000      25000.00|   30000.00000      30000.00|   40000.00000       40000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    9959.00000       9959.00|   15000.00000      15000.00|    9000.00000        9000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    9959.00000       9959.00|    9500.00000       9500.00|    3000.00000        3000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|   10305.00000      10305.00|    8500.00000       8500.00|    8000.00000        8000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|   10305.00000      10305.00|    8500.00000       8500.00|   10000.00000       10000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0007 619-05926                        LUMP|   10624.00000      10624.00|   25000.00000      25000.00|    6000.00000        6000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                            |                            | 
0008 619-05926                        LUMP|    5262.00000       5262.00|    7500.00000       7500.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                            |                            | 
0009 619-05926                        LUMP|    5262.00000       5262.00|    7500.00000       7500.00|    5000.00000        5000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 7      |                            |                            | 
0010 619-05926                        LUMP|    3157.00000       3157.00|   11000.00000      11000.00|    4000.00000        4000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 8      |                            |                            | 
0011 619-05926                        LUMP|   12395.00000      12395.00|   10000.00000      10000.00|   19000.00000       19000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 9      |                            |                            | 
0012 619-51859                        LUMP|   22408.00000      22408.00|   40000.00000      40000.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0013 619-51859                        LUMP|    8233.00000       8233.00|   22000.00000      22000.00|   15000.00000       15000.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0014 619-51859                        LUMP|   23186.00000      23186.00|   22500.00000      22500.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0015 619-51859                        LUMP|   23186.00000      23186.00|   22500.00000      22500.00|   30000.00000       30000.00 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0016 619-51859                        LUMP|   11839.00000      11839.00|   18500.00000      18500.00|   22000.00000       22000.00 
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0017 619-51859                        LUMP|   11839.00000      11839.00|   18500.00000      18500.00|   22000.00000       22000.00 
  PAINT STEEL BRIDGE , STR. NO. 7         |                            |                            | 
0018 619-51859                        LUMP|    7103.00000       7103.00|   28500.00000      28500.00|   12000.00000       12000.00 
  PAINT STEEL BRIDGE , STR. NO. 8         |                            |                            | 
0019 619-51859                        LUMP|   27889.00000      27889.00|   27500.00000      27500.00|   60000.00000       60000.00 
  PAINT STEEL BRIDGE , STR. NO. 9         |                            |                            | 
0020 619-51860                        LUMP|   23904.00000      23904.00|   27500.00000      27500.00|   45000.00000       45000.00 
  PAINT STEEL BRIDGE, PARTIAL , STR. NO. 5|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-3526376              |(5) 20-0006209              |(6) 36-3350477     
                                          |ERA VALDIVIA CONTRACTORS INC|MANTA INDUSTRIAL INC.       |EAGLE PAINTING & MAINTENANCE 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 619-60806                        LUMP|    2000.00000       2000.00|    3500.00000       3500.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0022 619-60806                        LUMP|    2000.00000       2000.00|    3500.00000       3500.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0023 619-60806                        LUMP|     500.00000        500.00|     750.00000        750.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0024 619-60806                        LUMP|     500.00000        500.00|     750.00000        750.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0025 619-60806                        LUMP|     500.00000        500.00|     750.00000        750.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 5                   |                            |                            | 
0026 619-60806                        LUMP|     500.00000        500.00|     750.00000        750.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 6                   |                            |                            | 
0027 619-60806                        LUMP|     500.00000        500.00|     750.00000        750.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 7                   |                            |                            | 
0028 619-60806                        LUMP|    2000.00000       2000.00|    3500.00000       3500.00|    3000.00000        3000.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 8                   |                            |                            | 
0029 619-60806                        LUMP|     500.00000        500.00|     750.00000        750.00|     500.00000         500.00 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 9                   |                            |                            | 
0030 619-60999                        LUMP|   53120.00000      53120.00|   40000.00000      40000.00|   45000.00000       45000.00 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO. 5|                            |                            | 
0031 619-61000                        LUMP|   49794.00000      49794.00|   30000.00000      30000.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0032 619-61000                        LUMP|   18294.00000      18294.00|   20000.00000      20000.00|   15000.00000       15000.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0033 619-61000                        LUMP|   51524.00000      51524.00|   27500.00000      27500.00|   30000.00000       30000.00 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0034 619-61000                        LUMP|   51524.00000      51524.00|   27500.00000      27500.00|   32000.00000       32000.00 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0035 619-61000                        LUMP|   26308.00000      26308.00|   19500.00000      19500.00|   22000.00000       22000.00 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0036 619-61000                        LUMP|   26308.00000      26308.00|   19500.00000      19500.00|   22000.00000       22000.00 
  CLEAN STEEL BRIDGE , STR. NO. 7         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-3526376              |(5) 20-0006209              |(6) 36-3350477     
                                          |ERA VALDIVIA CONTRACTORS INC|MANTA INDUSTRIAL INC.       |EAGLE PAINTING & MAINTENANCE 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 619-61000                        LUMP|   15784.00000      15784.00|   25000.00000      25000.00|   12000.00000       12000.00 
  CLEAN STEEL BRIDGE , STR. NO. 8         |                            |                            | 
0038 619-61000                        LUMP|   61974.00000      61974.00|   33000.00000      33000.00|   60000.00000       60000.00 
  CLEAN STEEL BRIDGE , STR. NO. 9         |                            |                            | 
0039 709-51821                        LUMP|     498.00000        498.00|    1000.00000       1000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0040 709-51821                        LUMP|     183.00000        183.00|    1000.00000       1000.00|     700.00000         700.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0041 709-51821                        LUMP|     515.00000        515.00|    1000.00000       1000.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0042 709-51821                        LUMP|     515.00000        515.00|    1000.00000       1000.00|    1000.00000        1000.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0043 709-51821                        LUMP|     531.00000        531.00|    1000.00000       1000.00|     800.00000         800.00 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 
0044 709-51821                        LUMP|     263.00000        263.00|    1000.00000       1000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 6               |                            |                            | 
0045 709-51821                        LUMP|     263.00000        263.00|    1000.00000       1000.00|     500.00000         500.00 
  SURFACE SEAL , STR. NO. 7               |                            |                            | 
0046 709-51821                        LUMP|     158.00000        158.00|    1000.00000       1000.00|     700.00000         700.00 
  SURFACE SEAL , STR. NO. 8               |                            |                            | 
0047 709-51821                        LUMP|     620.00000        620.00|    1000.00000       1000.00|     800.00000         800.00 
  SURFACE SEAL , STR. NO. 9               |                            |                            | 
0048 801-01093                 4.000  EACH|     500.00000       2000.00|    1500.00000       6000.00|    1250.00000        5000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0049 801-06640                22.000  EACH|      35.00000        770.00|     185.00000       4070.00|     150.00000        3300.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06710               240.000  DAY |      50.00000      12000.00|      20.00000       4800.00|      20.00000        4800.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0051 801-09133                 2.000  EACH|    2500.00000       5000.00|    9250.00000      18500.00|    9000.00000       18000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
     SECTION TOTALS                       |             $    649,761.00|             $    660,870.00|                $    693,600.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    649,761.00|             $    660,870.00|                $    693,600.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2726271              |                            |                 
                                          |DAGLAS, A.G. PAINTING CO    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE STEEL PAINTING                                                
                                          |                            |                            | 
0001 105-07577                10.000  MOS |     200.00000       2000.00|                            | 
  CELLULAR SERVICE                        |                            |                            | 
0002 110-01001                        LUMP|   35000.00000      35000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 619-05926                        LUMP|    2000.00000       2000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                            |                            | 
0004 619-05926                        LUMP|    2000.00000       2000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                            |                            | 
0005 619-05926                        LUMP|    5000.00000       5000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 3      |                            |                            | 
0006 619-05926                        LUMP|    5000.00000       5000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 4      |                            |                            | 
0007 619-05926                        LUMP|    5000.00000       5000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 5      |                            |                            | 
0008 619-05926                        LUMP|    2000.00000       2000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 6      |                            |                            | 
0009 619-05926                        LUMP|    2000.00000       2000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 7      |                            |                            | 
0010 619-05926                        LUMP|    2000.00000       2000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 8      |                            |                            | 
0011 619-05926                        LUMP|    5000.00000       5000.00|                            | 
  ENVIRONMENTAL CONTROL , STR. NO. 9      |                            |                            | 
0012 619-51859                        LUMP|   25000.00000      25000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0013 619-51859                        LUMP|   15000.00000      15000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0014 619-51859                        LUMP|   26100.00000      26100.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0015 619-51859                        LUMP|   29000.00000      29000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0016 619-51859                        LUMP|   27000.00000      27000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0017 619-51859                        LUMP|   27000.00000      27000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 7         |                            |                            | 
0018 619-51859                        LUMP|   17000.00000      17000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 8         |                            |                            | 
0019 619-51859                        LUMP|   21000.00000      21000.00|                            | 
  PAINT STEEL BRIDGE , STR. NO. 9         |                            |                            | 
0020 619-51860                        LUMP|   20000.00000      20000.00|                            | 
  PAINT STEEL BRIDGE, PARTIAL , STR. NO. 5|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2726271              |                            |                 
                                          |DAGLAS, A.G. PAINTING CO    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 619-60806                        LUMP|    5000.00000       5000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 1                   |                            |                            | 
0022 619-60806                        LUMP|    3000.00000       3000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 2                   |                            |                            | 
0023 619-60806                        LUMP|    3000.00000       3000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 3                   |                            |                            | 
0024 619-60806                        LUMP|    4000.00000       4000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 4                   |                            |                            | 
0025 619-60806                        LUMP|    3000.00000       3000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 5                   |                            |                            | 
0026 619-60806                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 6                   |                            |                            | 
0027 619-60806                        LUMP|    1000.00000       1000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 7                   |                            |                            | 
0028 619-60806                        LUMP|    3000.00000       3000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 8                   |                            |                            | 
0029 619-60806                        LUMP|    2000.00000       2000.00|                            | 
  MAINTAINING TRAFFIC, STEEL BRIDGE       |                            |                            | 
  PAINTING , STR. NO. 9                   |                            |                            | 
0030 619-60999                        LUMP|   50000.00000      50000.00|                            | 
  CLEAN STEEL BRIDGE, PARTIAL , STR. NO. 5|                            |                            | 
0031 619-61000                        LUMP|   50000.00000      50000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                            |                            | 
0032 619-61000                        LUMP|   30000.00000      30000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            | 
0033 619-61000                        LUMP|   70000.00000      70000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 3         |                            |                            | 
0034 619-61000                        LUMP|   70000.00000      70000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 4         |                            |                            | 
0035 619-61000                        LUMP|   20000.00000      20000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 6         |                            |                            | 
0036 619-61000                        LUMP|   22000.00000      22000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 7         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   759,660.82                                                  ROUTE : VARIOUS 
     CALL ORDER   : 421                     CONTRACT ID : B -27451-B                   COUNTIES : VARIOUS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 36-2726271              |                            |                 
                                          |DAGLAS, A.G. PAINTING CO    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0037 619-61000                        LUMP|   40000.00000      40000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 8         |                            |                            | 
0038 619-61000                        LUMP|   70000.00000      70000.00|                            | 
  CLEAN STEEL BRIDGE , STR. NO. 9         |                            |                            | 
0039 709-51821                        LUMP|    1000.00000       1000.00|                            | 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0040 709-51821                        LUMP|     500.00000        500.00|                            | 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0041 709-51821                        LUMP|    2000.00000       2000.00|                            | 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0042 709-51821                        LUMP|    2000.00000       2000.00|                            | 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0043 709-51821                        LUMP|    2000.00000       2000.00|                            | 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 
0044 709-51821                        LUMP|    1000.00000       1000.00|                            | 
  SURFACE SEAL , STR. NO. 6               |                            |                            | 
0045 709-51821                        LUMP|    1000.00000       1000.00|                            | 
  SURFACE SEAL , STR. NO. 7               |                            |                            | 
0046 709-51821                        LUMP|    1000.00000       1000.00|                            | 
  SURFACE SEAL , STR. NO. 8               |                            |                            | 
0047 709-51821                        LUMP|    2000.00000       2000.00|                            | 
  SURFACE SEAL , STR. NO. 9               |                            |                            | 
0048 801-01093                 4.000  EACH|    1000.00000       4000.00|                            | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0049 801-06640                22.000  EACH|     200.00000       4400.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06710               240.000  DAY |      50.00000      12000.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0051 801-09133                 2.000  EACH|    3000.00000       6000.00|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
     SECTION TOTALS                       |             $    760,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    760,000.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 427 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   604,664.92                                                  ROUTE : CR 40S 
     CALL ORDER   : 427                     CONTRACT ID : B -27573-A                   COUNTIES : RIPLEY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 05/27/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9969011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                              $    550,468.17     100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    553,404.94     100.5335% 
   3   61-1201949     INTECH CONTRACTING LLC                                                 $    582,597.65     105.8367% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    633,900.00     115.1565% 
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1385672              |(3) 61-1201949     
                                          |CLR, INC.                   |FORCE CONSTRUCTION CO. INC. |INTECH CONTRACTING LLC       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   COVERED BRIDGE REHABILITATION                                        
                                          |                            |                            | 
0001 105-06845                        LUMP|     750.00000        750.00|    1250.00000       1250.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                11.000  MOS |    1000.00000      11000.00|    1356.00000      14916.00|    1000.00000       11000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   26000.00000      26000.00|   43831.00000      43831.00|   27700.00000       27700.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   10000.00000      10000.00|    5000.00000       5000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-51328                        LUMP|   26000.00000      26000.00|   35550.00000      35550.00|   80000.00000       80000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02020                11.000  CYS |     120.00000       1320.00|     153.00000       1683.00|     175.00000        1925.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0009 205-06937               305.000  LFT |       3.00000        915.00|       5.00000       1525.00|       2.75000         838.75 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 210-05721                        LUMP|   10500.00000      10500.00|    6750.00000       6750.00|    9800.00000        9800.00 
  FIRE RETARDANT TREATMENT                |                            |                            | 
0011 210-05804                        LUMP|    6120.00000       6120.00|   22808.00000      22808.00|   11500.00000       11500.00 
  MISCELLANEOUS TRUSS REPAIRS             |                            |                            | 
0012 210-05811                30.000  EACH|     385.00000      11550.00|    1386.00000      41580.00|    1200.00000       36000.00 
  REPAIR LOWER CHORD SPLICE CONNECTIONS   |                            |                            | 
0013 210-05811                 2.000  EACH|    1200.00000       2400.00|    1575.00000       3150.00|    2500.00000        5000.00 
  REPAIR MASONRY BEARING SEAT             |                            |                            | 
0014 210-05813                        LUMP|   20400.00000      20400.00|   20000.00000      20000.00|   21225.00000       21225.00 
  PAINT COVERED BRIDGE, EXTERIOR          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   604,664.92                                                  ROUTE : CR 40S 
     CALL ORDER   : 427                     CONTRACT ID : B -27573-A                   COUNTIES : RIPLEY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1385672              |(3) 61-1201949     
                                          |CLR, INC.                   |FORCE CONSTRUCTION CO. INC. |INTECH CONTRACTING LLC       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 210-06757                        LUMP|    4100.00000       4100.00|    3000.00000       3000.00|    3500.00000        3500.00 
  RECONSTRUCT LIMESTONE WALL, PORTIONS    |                            |                            | 
0016 210-07871                        LUMP|    4600.00000       4600.00|    2500.00000       2500.00|    7000.00000        7000.00 
  INSECTICIDE TREATMENT                   |                            |                            | 
0017 210-07873               480.000  SFT |      25.00000      12000.00|       7.40000       3552.00|      15.00000        7200.00 
  REPOINT LIMESTONE MASONRY ABUTMENTS     |                            |                            | 
0018 210-07874               710.000  BDFT|       4.45000       3159.50|       5.13000       3642.30|       7.75000        5502.50 
  REPLACE CURB BOARDS                     |                            |                            | 
0019 210-07874              8130.000  BDFT|       3.75000      30487.50|       2.65000      21544.50|       2.00000       16260.00 
  REPLACE DECK PLANKING, DIAGONAL,        |                            |                            | 
  PORTIONS                                |                            |                            | 
0020 210-07874              6620.000  BDFT|       3.80000      25156.00|       2.38000      15755.60|       2.95000       19529.00 
  REPLACE DECK PLANKING, LONGITUDINAL,    |                            |                            | 
  PORTIONS                                |                            |                            | 
0021 210-07874              4800.000  BDFT|       5.50000      26400.00|       2.43000      11664.00|       3.10000       14880.00 
  REPLACE DECK PLANKING, TRANSVERSE,      |                            |                            | 
  PORTIONS                                |                            |                            | 
0022 210-07874             10512.000  BDFT|       3.25000      34164.00|       2.08000      21864.96|       4.30000       45201.60 
  REPLACE FLOOR BEAMS                     |                            |                            | 
0023 210-07874              1596.000  BDFT|      13.00000      20748.00|       8.25000      13167.00|       6.40000       10214.40 
  REPLACE LATERAL BRACING, PORTIONS       |                            |                            | 
0024 210-07874              2745.000  BDFT|      18.00000      49410.00|      12.03000      33022.35|      14.00000       38430.00 
  REPLACE LOWER CHORDS, PORTIONS          |                            |                            | 
0025 210-07874              1008.000  BDFT|       5.00000       5040.00|       2.54000       2560.32|       7.00000        7056.00 
  REPLACE ROOF FRAMING, PORTIONS          |                            |                            | 
0026 210-07874              1032.000  BDFT|       6.00000       6192.00|       5.46000       5634.72|       3.25000        3354.00 
  REPLACE SILL BOARDS                     |                            |                            | 
0027 210-07874              2846.000  BDFT|      15.00000      42690.00|       9.00000      25614.00|       8.00000       22768.00 
  REPLACE TRUSS DIAGONALS, PORTIONS       |                            |                            | 
0028 210-07878                 1.000  EACH|    1500.00000       1500.00|    1618.60000       1618.60|    1450.00000        1450.00 
  BRIDGE PLAQUE                           |                            |                            | 
0029 210-08098                        LUMP|    1400.00000       1400.00|     500.00000        500.00|     500.00000         500.00 
  HERBICIDE TREATMENT OF LIMESTONE MASONRY|                            |                            | 
0030 210-08099              1980.000  SFT |       8.00000      15840.00|       6.29000      12454.20|       4.00000        7920.00 
  REPLACE SIDING, PORTIONS                |                            |                            | 
0031 210-08100                        LUMP|    3000.00000       3000.00|    8001.00000       8001.00|    4000.00000        4000.00 
  ENCASE STEEL TUBING                     |                            |                            | 
0032 210-08101                        LUMP|    4000.00000       4000.00|    3785.00000       3785.00|    3200.00000        3200.00 
  BLOCKING FOR TIMBER RAILING             |                            |                            | 
0033 211-06467                 4.100  CYS |     250.00000       1025.00|     128.00000        524.80|     130.00000         533.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   604,664.92                                                  ROUTE : CR 40S 
     CALL ORDER   : 427                     CONTRACT ID : B -27573-A                   COUNTIES : RIPLEY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1385672              |(3) 61-1201949     
                                          |CLR, INC.                   |FORCE CONSTRUCTION CO. INC. |INTECH CONTRACTING LLC       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 306-08032                30.000  SYS |      35.00000       1050.00|      18.00000        540.00|      15.00000         450.00 
  MILLING, TRANSITION                     |                            |                            | 
0035 402-07440                 1.000  TON |    1200.00000       1200.00|     650.00000        650.00|     200.00000         200.00 
  HMA BASE. TYPE A                        |                            |                            | 
0036 402-07450                 4.000  TON |     350.00000       1400.00|     475.00000       1900.00|     160.00000         640.00 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0037 405-05518                 5.000  SYS |      10.00000         50.00|       3.00000         15.00|      26.00000         130.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0038 406-05521                35.000  SYS |       3.00000        105.00|       1.00000         35.00|      15.00000         525.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0039 616-02320                10.000  SYS |      35.00000        350.00|      25.82000        258.20|      25.00000         250.00 
  GEOTEXTILES                             |                            |                            | 
0040 621-01004                 1.000  EACH|     300.00000        300.00|     500.00000        500.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0041 621-06559                75.000  SYS |      10.00000        750.00|       6.50000        487.50|       7.50000         562.50 
  MULCHED SEEDING, R                      |                            |                            | 
0042 621-06564                75.000  SYS |       1.45000        108.75|       6.50000        487.50|       1.00000          75.00 
  MULCHED SEEDING, CV                     |                            |                            | 
0043 702-90915                 6.300  CYS |     675.00000       4252.50|     645.00000       4063.50|     300.00000        1890.00 
  CONCRETE, A                             |                            |                            | 
0044 703-51030               265.000  LBS |       3.50000        927.50|       2.15000        569.75|       2.00000         530.00 
  REINFORCING STEEL                       |                            |                            | 
0045 710-51864                30.000  EACH|      12.00000        360.00|      10.00000        300.00|      13.00000         390.00 
  FIELD DRILLED HOLE                      |                            |                            | 
0046 711-05396                        LUMP|   21000.00000      21000.00|   30760.00000      30760.00|   20000.00000       20000.00 
  REPLACE COVERED BRIDGE ROOF             |                            |                            | 
0047 711-05396                        LUMP|    3000.00000       3000.00|   11300.00000      11300.00|    6800.00000        6800.00 
  REPLACE LOWER LATERAL TIE RODS, PORTIONS|                            |                            | 
0048 711-05396                        LUMP|   18360.00000      18360.00|   19825.00000      19825.00|   18200.00000       18200.00 
  REPLACE TRUSS END POSTS                 |                            |                            | 
0049 711-05396                        LUMP|   35700.00000      35700.00|   19736.00000      19736.00|   42000.00000       42000.00 
  REPLACE VERTICAL TIE RODS               |                            |                            | 
0050 712-04709                        LUMP|   35000.00000      35000.00|   63760.00000      63760.00|   36000.00000       36000.00 
  JACKING AND CRIBBING TIMBER TRUSSES     |                            |                            | 
0051 801-04308                 4.000  EACH|     450.00000       1800.00|     425.00000       1700.00|     465.00000        1860.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0052 801-06640                 4.000  EACH|     250.00000       1000.00|     160.00000        640.00|     225.00000         900.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0053 801-07118                72.000  LFT |      15.00000       1080.00|      13.50000        972.00|      11.00000         792.00 
  BARRICADE, III-A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   604,664.92                                                  ROUTE : CR 40S 
     CALL ORDER   : 427                     CONTRACT ID : B -27573-A                   COUNTIES : RIPLEY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1385672              |(3) 61-1201949     
                                          |CLR, INC.                   |FORCE CONSTRUCTION CO. INC. |INTECH CONTRACTING LLC       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 801-07119                24.000  LFT |      17.00000        408.00|      15.50000        372.00|      13.00000         312.00 
  BARRICADE, III-B                        |                            |                            | 
0055 802-05701                66.080  LFT |      11.00000        726.88|      10.50000        693.84|       5.00000         330.40 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0056 802-76025                22.660  SFT |      19.00000        430.54|      17.50000        396.55|      25.00000         566.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0057 802-76035                27.000  SFT |      20.00000        540.00|      18.25000        492.75|      15.00000         405.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0058 712-07007               450.000  LFT |       6.00000       2700.00|      10.00000       4500.00|      20.00000        9000.00 
  EPOXY INJECTION REPAIR OF CRACKS        |                            |                            | 
     SECTION TOTALS                       |             $    550,468.17|             $    553,404.94|                $    582,597.65 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    550,468.17|             $    553,404.94|                $    582,597.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   604,664.92                                                  ROUTE : CR 40S 
     CALL ORDER   : 427                     CONTRACT ID : B -27573-A                   COUNTIES : RIPLEY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   COVERED BRIDGE REHABILITATION                                        
                                          |                            |                            | 
0001 105-06845                        LUMP|     944.31000        944.31|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                11.000  MOS |    1700.00000      18700.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|                            | 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|                            | 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   30000.00000      30000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   13295.00000      13295.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-51328                        LUMP|   39500.00000      39500.00|                            | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            | 
0008 203-02020                11.000  CYS |     125.00000       1375.00|                            | 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0009 205-06937               305.000  LFT |       4.00000       1220.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 210-05721                        LUMP|   10000.00000      10000.00|                            | 
  FIRE RETARDANT TREATMENT                |                            |                            | 
0011 210-05804                        LUMP|   19000.00000      19000.00|                            | 
  MISCELLANEOUS TRUSS REPAIRS             |                            |                            | 
0012 210-05811                30.000  EACH|    1135.00000      34050.00|                            | 
  REPAIR LOWER CHORD SPLICE CONNECTIONS   |                            |                            | 
0013 210-05811                 2.000  EACH|    3900.00000       7800.00|                            | 
  REPAIR MASONRY BEARING SEAT             |                            |                            | 
0014 210-05813                        LUMP|   27000.00000      27000.00|                            | 
  PAINT COVERED BRIDGE, EXTERIOR          |                            |                            | 
0015 210-06757                        LUMP|    8500.00000       8500.00|                            | 
  RECONSTRUCT LIMESTONE WALL, PORTIONS    |                            |                            | 
0016 210-07871                        LUMP|    5000.00000       5000.00|                            | 
  INSECTICIDE TREATMENT                   |                            |                            | 
0017 210-07873               480.000  SFT |      24.00000      11520.00|                            | 
  REPOINT LIMESTONE MASONRY ABUTMENTS     |                            |                            | 
0018 210-07874               710.000  BDFT|       6.75000       4792.50|                            | 
  REPLACE CURB BOARDS                     |                            |                            | 
0019 210-07874              8130.000  BDFT|       3.20000      26016.00|                            | 
  REPLACE DECK PLANKING, DIAGONAL,        |                            |                            | 
  PORTIONS                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   604,664.92                                                  ROUTE : CR 40S 
     CALL ORDER   : 427                     CONTRACT ID : B -27573-A                   COUNTIES : RIPLEY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 210-07874              6620.000  BDFT|       2.90000      19198.00|                            | 
  REPLACE DECK PLANKING, LONGITUDINAL,    |                            |                            | 
  PORTIONS                                |                            |                            | 
0021 210-07874              4800.000  BDFT|       3.15000      15120.00|                            | 
  REPLACE DECK PLANKING, TRANSVERSE,      |                            |                            | 
  PORTIONS                                |                            |                            | 
0022 210-07874             10512.000  BDFT|       3.30000      34689.60|                            | 
  REPLACE FLOOR BEAMS                     |                            |                            | 
0023 210-07874              1596.000  BDFT|      17.50000      27930.00|                            | 
  REPLACE LATERAL BRACING, PORTIONS       |                            |                            | 
0024 210-07874              2745.000  BDFT|      12.75000      34998.75|                            | 
  REPLACE LOWER CHORDS, PORTIONS          |                            |                            | 
0025 210-07874              1008.000  BDFT|      10.20000      10281.60|                            | 
  REPLACE ROOF FRAMING, PORTIONS          |                            |                            | 
0026 210-07874              1032.000  BDFT|       5.15000       5314.80|                            | 
  REPLACE SILL BOARDS                     |                            |                            | 
0027 210-07874              2846.000  BDFT|      14.00000      39844.00|                            | 
  REPLACE TRUSS DIAGONALS, PORTIONS       |                            |                            | 
0028 210-07878                 1.000  EACH|     500.00000        500.00|                            | 
  BRIDGE PLAQUE                           |                            |                            | 
0029 210-08098                        LUMP|    2000.00000       2000.00|                            | 
  HERBICIDE TREATMENT OF LIMESTONE MASONRY|                            |                            | 
0030 210-08099              1980.000  SFT |       6.50000      12870.00|                            | 
  REPLACE SIDING, PORTIONS                |                            |                            | 
0031 210-08100                        LUMP|    9000.00000       9000.00|                            | 
  ENCASE STEEL TUBING                     |                            |                            | 
0032 210-08101                        LUMP|    7300.00000       7300.00|                            | 
  BLOCKING FOR TIMBER RAILING             |                            |                            | 
0033 211-06467                 4.100  CYS |      65.00000        266.50|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0034 306-08032                30.000  SYS |      14.50000        435.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0035 402-07440                 1.000  TON |     300.00000        300.00|                            | 
  HMA BASE. TYPE A                        |                            |                            | 
0036 402-07450                 4.000  TON |     300.00000       1200.00|                            | 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0037 405-05518                 5.000  SYS |       5.00000         25.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0038 406-05521                35.000  SYS |       1.00000         35.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0039 616-02320                10.000  SYS |       6.00000         60.00|                            | 
  GEOTEXTILES                             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 427 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   604,664.92                                                  ROUTE : CR 40S 
     CALL ORDER   : 427                     CONTRACT ID : B -27573-A                   COUNTIES : RIPLEY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 621-01004                 1.000  EACH|     400.00000        400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0041 621-06559                75.000  SYS |       8.00000        600.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0042 621-06564                75.000  SYS |       1.00000         75.00|                            | 
  MULCHED SEEDING, CV                     |                            |                            | 
0043 702-90915                 6.300  CYS |     750.00000       4725.00|                            | 
  CONCRETE, A                             |                            |                            | 
0044 703-51030               265.000  LBS |       3.00000        795.00|                            | 
  REINFORCING STEEL                       |                            |                            | 
0045 710-51864                30.000  EACH|      20.00000        600.00|                            | 
  FIELD DRILLED HOLE                      |                            |                            | 
0046 711-05396                        LUMP|   31500.00000      31500.00|                            | 
  REPLACE COVERED BRIDGE ROOF             |                            |                            | 
0047 711-05396                        LUMP|    9700.00000       9700.00|                            | 
  REPLACE LOWER LATERAL TIE RODS, PORTIONS|                            |                            | 
0048 711-05396                        LUMP|   21500.00000      21500.00|                            | 
  REPLACE TRUSS END POSTS                 |                            |                            | 
0049 711-05396                        LUMP|   36000.00000      36000.00|                            | 
  REPLACE VERTICAL TIE RODS               |                            |                            | 
0050 712-04709                        LUMP|   24000.00000      24000.00|                            | 
  JACKING AND CRIBBING TIMBER TRUSSES     |                            |                            | 
0051 801-04308                 4.000  EACH|     200.00000        800.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0052 801-06640                 4.000  EACH|     170.00000        680.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0053 801-07118                72.000  LFT |      15.00000       1080.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0054 801-07119                24.000  LFT |      16.00000        384.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0055 802-05701                66.080  LFT |      10.70000        707.06|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0056 802-76025                22.660  SFT |      18.00000        407.88|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0057 802-76035                27.000  SFT |      19.00000        513.00|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0058 712-07007               450.000  LFT |      43.00000      19350.00|                            | 
  EPOXY INJECTION REPAIR OF CRACKS        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   604,664.92                                                  ROUTE : CR 40S 
     CALL ORDER   : 427                     CONTRACT ID : B -27573-A                   COUNTIES : RIPLEY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    633,900.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    633,900.00|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    69,250.00                                                  ROUTE : US 231 
     CALL ORDER   : 429                     CONTRACT ID : B -27663-B                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 03/25/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 075800D 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                              $     33,855.00     100.0000% 
   2   35-1284120     KOBERSTEIN TRUCKING INC.                                               $     35,900.00     106.0404% 
   3   35-1874009     HAUER EXCAVATING                                                       $     36,837.00     108.8081% 
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     43,850.00     129.5229% 
==================================================================================================================================== 
                                          |(1) 35-1801998              |(2) 35-1284120              |(3) 35-1874009     
                                          |CLR, INC.                   |KOBERSTEIN TRUCKING INC.    |HAUER EXCAVATING             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF STRUCTURES                                             
                                          |                            |                            | 
0001 110-01001                        LUMP|    1600.00000       1600.00|    1750.00000       1750.00|     800.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|    9500.00000       9500.00|   10300.00000      10300.00|    9970.00000        9970.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 06                                  |                            |                            | 
0003 202-03000                        LUMP|    8455.00000       8455.00|   12400.00000      12400.00|   13267.00000       13267.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 09                                  |                            |                            | 
0004 202-03000                        LUMP|    3800.00000       3800.00|    4000.00000       4000.00|    5050.00000        5050.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 10                                  |                            |                            | 
0005 621-06559              1000.000  SYS |       3.00000       3000.00|       1.70000       1700.00|       0.75000         750.00 
  MULCHED SEEDING, R                      |                            |                            | 
0006 202-01011                        LUMP|    7500.00000       7500.00|    5750.00000       5750.00|    7000.00000        7000.00 
  ASBESTOS, REMOVE                        |                            |                            | 
     SECTION TOTALS                       |             $     33,855.00|             $     35,900.00|                $     36,837.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     33,855.00|             $     35,900.00|                $     36,837.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    69,250.00                                                  ROUTE : US 231 
     CALL ORDER   : 429                     CONTRACT ID : B -27663-B                   COUNTIES : DUBOIS 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1817574              |                            |                 
                                          |YARDBERRY LANDSCAPE         |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF STRUCTURES                                             
                                          |                            |                            | 
0001 110-01001                        LUMP|    1600.00000       1600.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0002 202-03000                        LUMP|   11500.00000      11500.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 06                                  |                            |                            | 
0003 202-03000                        LUMP|   12500.00000      12500.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 09                                  |                            |                            | 
0004 202-03000                        LUMP|    5500.00000       5500.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 10                                  |                            |                            | 
0005 621-06559              1000.000  SYS |       0.75000        750.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0006 202-01011                        LUMP|   12000.00000      12000.00|                            | 
  ASBESTOS, REMOVE                        |                            |                            | 
     SECTION TOTALS                       |             $     43,850.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     43,850.00|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 05/13/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9933041 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    475,816.09     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    507,939.52     106.7512% 
   3   35-1128289     BEATY CONSTRUCTION, INC.                                               $    514,075.00     108.0406% 
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $    518,182.40     108.9039% 
   5   35-1609544     SCHUTT-LOOKABILL CO                                                    $    525,105.78     110.3589% 
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    541,345.61     113.7720% 
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    584,450.33     122.8311% 
   8   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    655,708.56     137.8071% 
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1310611              |(3) 35-1128289     
                                          |ERBER & MILLIGAN CONSTR. CO.|DUNCAN ROBERTSON INC        |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|    5000.00000       5000.00|    4350.00000        4350.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    1000.00000       7000.00|    1500.00000      10500.00|    2000.00000       14000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   23750.00000      23750.00|   25000.00000      25000.00|   25950.00000       25950.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   12500.00000      12500.00|   15000.00000      15000.00|   15500.00000       15500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-51330                        LUMP|   35000.00000      35000.00|   60000.00000      60000.00|   22047.28000       22047.28 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 203-02000               560.000  CYS |      15.00000       8400.00|      15.00000       8400.00|      10.00000        5600.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070                15.000  CYS |      25.00000        375.00|      35.00000        525.00|      10.00000         150.00 
  BORROW                                  |                            |                            | 
0010 205-06937               182.000  LFT |       2.00000        364.00|       1.00000        182.00|       2.85000         518.70 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 206-51220               105.000  CYS |      75.00000       7875.00|     100.00000      10500.00|     170.00000       17850.00 
  EXCAVATION, WET                         |                            |                            | 
0012 206-51230                75.000  CYS |      20.00000       1500.00|      20.00000       1500.00|       8.00000         600.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1310611              |(3) 35-1128289     
                                          |ERBER & MILLIGAN CONSTR. CO.|DUNCAN ROBERTSON INC        |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 207-07503              1585.000  SYS |       6.75000      10698.75|       3.00000       4755.00|       2.00000        3170.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0014 211-06467                18.000  CYS |      32.50000        585.00|      40.00000        720.00|      40.00000         720.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0015 301-07448               670.000  TON |      20.00000      13400.00|      18.00000      12060.00|      21.00000       14070.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 302-07455                34.000  CYS |      32.50000       1105.00|      40.00000       1360.00|      41.00000        1394.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0017 402-07432               125.000  TON |      75.00000       9375.00|      73.00000       9125.00|      74.00000        9250.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0018 402-07435               280.000  TON |      57.50000      16100.00|      54.00000      15120.00|      54.00000       15120.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0019 404-05511              3600.000  SYS |       1.00000       3600.00|       1.00000       3600.00|       0.85000        3060.00 
  SEAL COAT, 2                            |                            |                            | 
0021 406-05521              1200.000  SYS |       0.06000         72.00|       0.07000         84.00|       0.07000          84.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0022 601-01854                 4.000  EACH|     900.00000       3600.00|     950.00000       3800.00|     965.00000        3860.00 
  GUARDRAIL TRANSITION, 12 FT. 6 IN. LONG |                            |                            | 
0023 601-06037                 4.000  EACH|     725.00000       2900.00|     725.00000       2900.00|     770.00000        3080.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0024 601-99105               581.250  LFT |      14.00000       8137.50|      13.50000       7846.87|      15.00000        8718.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 608-04395                10.000  TON |      25.00000        250.00|      27.50000        275.00|      30.50000         305.00 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0026 609-06257               200.000  SYS |      60.00000      12000.00|      70.00000      14000.00|      53.00000       10600.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0027 615-06505                 2.000  EACH|     500.00000       1000.00|     650.00000       1300.00|     535.00000        1070.00 
  MONUMENT, B                             |                            |                            | 
0028 615-99189                 1.000  EACH|    1200.00000       1200.00|    2500.00000       2500.00|    1500.00000        1500.00 
  PLAQUE, ALUMINUM                        |                            |                            | 
0029 616-02320               617.000  SYS |       3.00000       1851.00|       3.50000       2159.50|       2.00000        1234.00 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               455.000  TON |      24.00000      10920.00|      25.00000      11375.00|      25.50000       11602.50 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-01004                 2.000  EACH|     550.00000       1100.00|     200.00000        400.00|     332.50000         665.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-02363              2300.000  SYS |       0.30000        690.00|       0.55000       1265.00|       0.55000        1265.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0033 621-02770              1059.000  SYS |       2.00000       2118.00|       2.25000       2382.75|       2.25000        2382.75 
  EROSION CONTROL BLANKET                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1364963              |(2) 35-1310611              |(3) 35-1128289     
                                          |ERBER & MILLIGAN CONSTR. CO.|DUNCAN ROBERTSON INC        |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 621-06559              2300.000  SYS |       0.60000       1380.00|       0.60000       1380.00|       0.60000        1380.00 
  MULCHED SEEDING, R                      |                            |                            | 
0035 621-06564              1100.000  SYS |       0.50000        550.00|       0.15000        165.00|       0.12000         132.00 
  MULCHED SEEDING, CV                     |                            |                            | 
0036 621-06567                 1.000  MG  |       2.50000          2.50|       3.00000          3.00|       2.00000           2.00 
  WATER                                   |                            |                            | 
0037 621-06574                42.000  SYS |       7.50000        315.00|      55.00000       2310.00|      59.00000        2478.00 
  SODDING                                 |                            |                            | 
0038 701-51195              1250.000  LFT |      35.00000      43750.00|      30.00000      37500.00|      25.00000       31250.00 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0039 701-91792                26.000  EACH|     110.00000       2860.00|     110.00000       2860.00|     100.00000        2600.00 
  PILE TIP, STEEL H                       |                            |                            | 
0040 702-51005                91.800  CYS |     400.00000      36720.00|     400.00000      36720.00|     430.00000       39474.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0041 703-51030              6662.000  LBS |       0.75000       4996.50|       0.80000       5329.60|       0.77000        5129.74 
  REINFORCING STEEL                       |                            |                            | 
0042 703-51032             44207.000  LBS |       0.80000      35365.60|       0.80000      35365.60|       0.80000       35365.60 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0043 704-51002               139.400  CYS |     400.00000      55760.00|     400.00000      55760.00|     674.00000       93955.60 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0044 706-91957               249.420  LFT |      72.00000      17958.24|      60.00000      14965.20|      74.00000       18457.08 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0045 707-05982               590.000  LFT |     113.00000      66670.00|     125.00000      73750.00|     130.00000       76700.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            | 
  28 IN. X 12 IN.                         |                            |                            | 
0046 709-51821                        LUMP|    2500.00000       2500.00|    3000.00000       3000.00|    2800.00000        2800.00 
  SURFACE SEAL                            |                            |                            | 
0047 715-05407                88.000  LFT |       5.00000        440.00|      10.00000        880.00|       5.00000         440.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0048 801-04308                 4.000  EACH|     350.00000       1400.00|     330.00000       1320.00|     325.00000        1300.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0049 801-06625                 4.000  EACH|     160.00000        640.00|     165.00000        660.00|     165.00000         660.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0050 801-06640                 8.000  EACH|     200.00000       1600.00|     180.00000       1440.00|     165.00000        1320.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0051 801-07118                72.000  LFT |      12.00000        864.00|       7.75000        558.00|       8.00000         576.00 
  BARRICADE, III-A                        |                            |                            | 
0052 801-07119                48.000  LFT |      12.00000        576.00|       7.00000        336.00|       7.00000         336.00 
  BARRICADE, III-B                        |                            |                            | 
     SECTION TOTALS                       |             $    475,816.09|             $    507,939.52|                $    514,075.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    475,816.09|             $    507,939.52|                $    514,075.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1609544              |(6) 35-1917625     
                                          |FORCE CONSTRUCTION CO. INC. |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|    5000.00000       5000.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    1450.00000      10150.00|    1500.00000      10500.00|    1400.00000        9800.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   30000.00000      30000.00|   26200.00000      26200.00|   26500.00000       26500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|   15000.00000      15000.00|   15000.00000      15000.00|   15900.00000       15900.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-51330                        LUMP|   20000.00000      20000.00|   73372.00000      73372.00|   69600.00000       69600.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 203-02000               560.000  CYS |      20.00000      11200.00|      14.00000       7840.00|      30.00000       16800.00 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070                15.000  CYS |      50.00000        750.00|      20.00000        300.00|      30.00000         450.00 
  BORROW                                  |                            |                            | 
0010 205-06937               182.000  LFT |       3.00000        546.00|       3.00000        546.00|       5.20000         946.40 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 206-51220               105.000  CYS |      18.00000       1890.00|     136.47000      14329.35|      30.00000        3150.00 
  EXCAVATION, WET                         |                            |                            | 
0012 206-51230                75.000  CYS |      50.00000       3750.00|      10.00000        750.00|      15.00000        1125.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0013 207-07503              1585.000  SYS |       9.50000      15057.50|       4.66000       7386.10|       1.50000        2377.50 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0014 211-06467                18.000  CYS |      32.00000        576.00|      42.00000        756.00|     100.00000        1800.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0015 301-07448               670.000  TON |      16.50000      11055.00|      23.09000      15470.30|      19.00000       12730.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 302-07455                34.000  CYS |      45.00000       1530.00|      42.00000       1428.00|      80.00000        2720.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0017 402-07432               125.000  TON |      80.00000      10000.00|      77.05000       9631.25|      67.00000        8375.00 
  HMA SURFACE, TYPE A                     |                            |                            | 
0018 402-07435               280.000  TON |      70.00000      19600.00|      56.35000      15778.00|      49.00000       13720.00 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0019 404-05511              3600.000  SYS |       1.00000       3600.00|       0.86000       3096.00|       0.75000        2700.00 
  SEAL COAT, 2                            |                            |                            | 
0021 406-05521              1200.000  SYS |       1.50000       1800.00|       0.07000         84.00|       0.06000          72.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1609544              |(6) 35-1917625     
                                          |FORCE CONSTRUCTION CO. INC. |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0022 601-01854                 4.000  EACH|    1300.00000       5200.00|    1000.00000       4000.00|     900.00000        3600.00 
  GUARDRAIL TRANSITION, 12 FT. 6 IN. LONG |                            |                            | 
0023 601-06037                 4.000  EACH|    1350.00000       5400.00|     765.00000       3060.00|     700.00000        2800.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0024 601-99105               581.250  LFT |      15.00000       8718.75|      14.00000       8137.50|      12.50000        7265.63 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 608-04395                10.000  TON |      50.00000        500.00|      30.00000        300.00|      65.00000         650.00 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0026 609-06257               200.000  SYS |      65.00000      13000.00|      57.00000      11400.00|      75.00000       15000.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0027 615-06505                 2.000  EACH|     150.00000        300.00|     632.00000       1264.00|     560.00000        1120.00 
  MONUMENT, B                             |                            |                            | 
0028 615-99189                 1.000  EACH|     350.00000        350.00|     850.00000        850.00|    1000.00000        1000.00 
  PLAQUE, ALUMINUM                        |                            |                            | 
0029 616-02320               617.000  SYS |       2.50000       1542.50|       1.70000       1048.90|       2.00000        1234.00 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               455.000  TON |      18.00000       8190.00|      19.00000       8645.00|      26.00000       11830.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-01004                 2.000  EACH|     650.00000       1300.00|     345.00000        690.00|     525.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-02363              2300.000  SYS |       2.00000       4600.00|       0.58000       1334.00|       0.31000         713.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0033 621-02770              1059.000  SYS |       3.50000       3706.50|       2.35000       2488.65|       1.85000        1959.15 
  EROSION CONTROL BLANKET                 |                            |                            | 
0034 621-06559              2300.000  SYS |       0.75000       1725.00|       0.65000       1495.00|       0.34000         782.00 
  MULCHED SEEDING, R                      |                            |                            | 
0035 621-06564              1100.000  SYS |       3.00000       3300.00|       0.14000        154.00|       0.48000         528.00 
  MULCHED SEEDING, CV                     |                            |                            | 
0036 621-06567                 1.000  MG  |      10.00000         10.00|       2.30000          2.30|      15.00000          15.00 
  WATER                                   |                            |                            | 
0037 621-06574                42.000  SYS |      15.00000        630.00|      56.35000       2366.70|       4.70000         197.40 
  SODDING                                 |                            |                            | 
0038 701-51195              1250.000  LFT |      28.00000      35000.00|      27.73000      34662.50|      35.00000       43750.00 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0039 701-91792                26.000  EACH|     100.00000       2600.00|      92.00000       2392.00|     100.00000        2600.00 
  PILE TIP, STEEL H                       |                            |                            | 
0040 702-51005                91.800  CYS |     450.00000      41310.00|     409.57000      37598.53|     500.00000       45900.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0041 703-51030              6662.000  LBS |       0.75000       4996.50|       0.73000       4863.26|       0.90000        5995.80 
  REINFORCING STEEL                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1385672              |(5) 35-1609544              |(6) 35-1917625     
                                          |FORCE CONSTRUCTION CO. INC. |SCHUTT-LOOKABILL CO         |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0042 703-51032             44207.000  LBS |       0.85000      37575.95|       0.79000      34923.53|       0.85000       37575.95 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0043 704-51002               139.400  CYS |     550.00000      76670.00|     453.38000      63201.17|     500.00000       69700.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0044 706-91957               249.420  LFT |      85.00000      21200.70|      62.00000      15464.04|      59.00000       14715.78 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0045 707-05982               590.000  LFT |      95.00000      56050.00|     118.79000      70086.10|     120.00000       70800.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            | 
  28 IN. X 12 IN.                         |                            |                            | 
0046 709-51821                        LUMP|    4200.00000       4200.00|    2100.00000       2100.00|    1900.00000        1900.00 
  SURFACE SEAL                            |                            |                            | 
0047 715-05407                88.000  LFT |      10.00000        880.00|       7.00000        616.00|      12.00000        1056.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0048 801-04308                 4.000  EACH|     110.00000        440.00|     340.00000       1360.00|     275.00000        1100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0049 801-06625                 4.000  EACH|     250.00000       1000.00|     173.00000        692.00|     175.00000         700.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0050 801-06640                 8.000  EACH|     110.00000        880.00|     190.00000       1520.00|     170.00000        1360.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0051 801-07118                72.000  LFT |      45.00000       3240.00|       8.00000        576.00|      14.00000        1008.00 
  BARRICADE, III-A                        |                            |                            | 
0052 801-07119                48.000  LFT |      45.00000       2160.00|       7.20000        345.60|      14.00000         672.00 
  BARRICADE, III-B                        |                            |                            | 
     SECTION TOTALS                       |             $    518,182.40|             $    525,105.78|                $    541,345.61 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    518,182.40|             $    525,105.78|                $    541,345.61 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2040801              |(8) 35-1618530              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   BRIDGE REPLACEMENT                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    9000.00000       9000.00|    9000.00000       9000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    1750.00000      12250.00|    1800.00000      12600.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 106-03285                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  FAILED MATERIAL                         |                            |                            | 
0004 106-03289                 1.000  DOL |       1.00000          1.00|       1.00000          1.00| 
  QUALITY ASSURANCE ADJUSTMENT            |                            |                            | 
0005 110-01001                        LUMP|   24000.00000      24000.00|   32785.00000      32785.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|    2500.00000       2500.00|   19650.00000      19650.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-51330                        LUMP|   39000.00000      39000.00|   28550.00000      28550.00| 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0008 203-02000               560.000  CYS |      35.00000      19600.00|      28.00000      15680.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070                15.000  CYS |      40.00000        600.00|      14.00000        210.00| 
  BORROW                                  |                            |                            | 
0010 205-06937               182.000  LFT |       5.00000        910.00|       5.00000        910.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 206-51220               105.000  CYS |      40.00000       4200.00|     375.00000      39375.00| 
  EXCAVATION, WET                         |                            |                            | 
0012 206-51230                75.000  CYS |      15.00000       1125.00|      27.00000       2025.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0013 207-07503              1585.000  SYS |      10.00000      15850.00|       8.00000      12680.00| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0014 211-06467                18.000  CYS |      70.00000       1260.00|      80.00000       1440.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0015 301-07448               670.000  TON |      24.00000      16080.00|      28.00000      18760.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0016 302-07455                34.000  CYS |      70.00000       2380.00|      70.00000       2380.00| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0017 402-07432               125.000  TON |      67.00000       8375.00|      68.00000       8500.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0018 402-07435               280.000  TON |      49.00000      13720.00|      50.00000      14000.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0019 404-05511              3600.000  SYS |       0.75000       2700.00|       0.75000       2700.00| 
  SEAL COAT, 2                            |                            |                            | 
0021 406-05521              1200.000  SYS |       0.06000         72.00|       0.06000         72.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2040801              |(8) 35-1618530              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0022 601-01854                 4.000  EACH|     875.00000       3500.00|     890.00000       3560.00| 
  GUARDRAIL TRANSITION, 12 FT. 6 IN. LONG |                            |                            | 
0023 601-06037                 4.000  EACH|     665.00000       2660.00|     670.00000       2680.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0024 601-99105               581.250  LFT |      12.00000       6975.00|      12.50000       7265.63| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 608-04395                10.000  TON |      35.00000        350.00|      35.00000        350.00| 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0026 609-06257               200.000  SYS |      75.00000      15000.00|      65.00000      13000.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                            |                            | 
  IN.                                     |                            |                            | 
0027 615-06505                 2.000  EACH|     550.00000       1100.00|     575.00000       1150.00| 
  MONUMENT, B                             |                            |                            | 
0028 615-99189                 1.000  EACH|    1200.00000       1200.00|    2175.00000       2175.00| 
  PLAQUE, ALUMINUM                        |                            |                            | 
0029 616-02320               617.000  SYS |       2.50000       1542.50|       3.00000       1851.00| 
  GEOTEXTILES                             |                            |                            | 
0030 616-06405               455.000  TON |      34.00000      15470.00|      30.00000      13650.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0031 621-01004                 2.000  EACH|     500.00000       1000.00|     525.00000       1050.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0032 621-02363              2300.000  SYS |       0.29000        667.00|       0.30000        690.00| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0033 621-02770              1059.000  SYS |       1.75000       1853.25|       1.80000       1906.20| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0034 621-06559              2300.000  SYS |       0.32000        736.00|       0.33000        759.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0035 621-06564              1100.000  SYS |       0.45000        495.00|       0.50000        550.00| 
  MULCHED SEEDING, CV                     |                            |                            | 
0036 621-06567                 1.000  MG  |      10.00000         10.00|      10.00000         10.00| 
  WATER                                   |                            |                            | 
0037 621-06574                42.000  SYS |       4.50000        189.00|       4.75000        199.50| 
  SODDING                                 |                            |                            | 
0038 701-51195              1250.000  LFT |      35.00000      43750.00|      60.00000      75000.00| 
  PILE, STEEL H, HP 12 X 53               |                            |                            | 
0039 701-91792                26.000  EACH|     125.00000       3250.00|     115.00000       2990.00| 
  PILE TIP, STEEL H                       |                            |                            | 
0040 702-51005                91.800  CYS |     600.00000      55080.00|     650.00000      59670.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0041 703-51030              6662.000  LBS |       0.80000       5329.60|       0.70000       4663.40| 
  REINFORCING STEEL                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/27/04 
                                                                                                                   PAGE : 431 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   521,427.45                                                  ROUTE : CR 400W 
     CALL ORDER   : 431                     CONTRACT ID : B -27673-A                   COUNTIES : HENRY 
     LETTING DATE : 08/17/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-2040801              |(8) 35-1618530              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|AMERICAN CONTRACTING & SERVI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0042 703-51032             44207.000  LBS |       0.90000      39786.30|       0.75000      33155.25| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0043 704-51002               139.400  CYS |     550.00000      76670.00|     700.00000      97580.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0044 706-91957               249.420  LFT |      54.00000      13468.68|      59.00000      14715.78| 
  BRIDGE RAILING, THRIE BEAM              |                            |                            | 
0045 707-05982               590.000  LFT |     190.00000     112100.00|     150.00000      88500.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            | 
  28 IN. X 12 IN.                         |                            |                            | 
0046 709-51821                        LUMP|    2540.00000       2540.00|    2100.00000       2100.00| 
  SURFACE SEAL                            |                            |                            | 
0047 715-05407                88.000  LFT |      25.00000       2200.00|      13.00000       1144.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0048 801-04308                 4.000  EACH|     295.00000       1180.00|     300.00000       1200.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0049 801-06625                 4.000  EACH|     150.00000        600.00|     155.00000        620.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0050 801-06640                 8.000  EACH|     165.00000       1320.00|     170.00000       1360.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0051 801-07118                72.000  LFT |       7.00000        504.00|       7.40000        532.80| 
  BARRICADE, III-A                        |                            |                            | 
0052 801-07119                48.000  LFT |       6.25000        300.00|       6.50000        312.00| 
  BARRICADE, III-B                        |                            |                            | 
     SECTION TOTALS                       |             $    584,450.33|             $    655,708.56| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    584,450.33|             $    655,708.56| 
==================================================================================================================================== 
 


